

Gemeinde Escholzmatt-Marbach, Hauptstrasse 95, 6182 Escholzmatt

4.3) Schule Escholzmatt - Machbarkeitsstudie - Kostenschätzung - Trakt E, OG Klassenzimmer 1 -> IF- Therapieraum 04.07.2021 fl

Beschrieb	Einh.	Anz.	E-Preis	total 1	Unv. 5%	MWSt	total 2	Arch. 9%	MWSt	Total 3
Neue Trennwand in Leichtbau	m2	28	140	3'920.00	200.00	320.00	4'440.00	400.00	30.00	Fr. 4'870.00
Gipserarbeiten	m2	28	35	980.00	50.00	80.00	1'110.00	100.00	10.00	Fr. 1'220.00
Malerarbeiten	m2	28	10	280.00	10.00	20.00	310.00	30.00	0.00	Fr. 340.00
Elektr. Installationen				500.00	30.00	40.00	570.00	50.00	0.00	Fr. 620.00
Anpassungen				1'000.00	50.00	80.00	1'130.00	100.00	10.00	Fr. 1'240.00
Total				6'680.00	340.00	540.00	7'560.00	680.00	50.00	Fr. 8'290.00